
09/12/2024 Amount

County Campus Health Sevices Building -$                

20% -$                

-$                

TRADE 

COST

DIV-01 GENERAL

DIV-02 SELECTIVE REMOVALS AND DEMOLITIONS

DIV-03 CONCRETE

DIV-04 UNIT MASONRY

DIV-05 METALS

DIV-06 WOOD, PLASTICS & COMPOSITES

DIV-07 THERMAL AND MOISTURE PROTECTION

DIV-08 OPENINGS

DIV-09 FINISHES

DIV-10 SPECIALTIES

DIV-11 EQUIPMENTS

DIV-12 FURNISHINGS

DIV-13 SPECIAL CONSTRUCTION

DIV-14 CONVEYING EQUIPMENT

DIV-21 FIRE SUPPRESSION

DIV-22 PLUMBING

DIV-23 (HVAC) HEATING VENTILATING & AIR CONDITIONING

DIV-26 ELECTRICAL

DIV-31 EARTHWORK

DIV-32 EXTERIOR IMPROVEMENTS

DIV-33 UTILITIES

INSURANCE 0%

20%

TOTAL BASE BID

ITEM #
REF. 

SHEET
DETAIL CSI SECT DESCRIPTION UNIT QTY.

WASTAG

E

QTY WITH

WASTAGE

 UNIT MATERIAL 

COST 

 UNIT LABOR 

COST 

 TOTAL MATERIAL 

COST 

 TOTAL LABOR 

COST 

TOTAL ITEM 

COST

TRADE 

COST
DIV-01 GENERAL -$                 

1 Permit LS 1                   0% 1                              -$                                -$                          -$                        

2 Supervision LS 1                   0% 1                              -$                                -$                          -$                        

3 Final Cleanup LS 1                   0% 1                              -$                                -$                          -$                        

4 Mobilization Cost LS 1                   0% 1                              -$                                -$                          -$                        

5 Project Overheads LS 1                   0% 1                              -$                                -$                          -$                        

6 Bonds LS 1                   0% 1                              -$                                -$                          -$                        

7 Fees (Architect & Engineer) LS 1                   0% 1                              -$                                -$                          -$                        

8 Temporary Control & Facilities LS 1                   0% 1                              -$                                -$                          -$                        

DIV-02 DEMOLITION -$                 

Site Demolition
9 Existing Concrete Curb To Be Removed LF 2,054           0% 2,054                      -$                                -$                          -$                        

10 Existing Concrete Sidewalk To Be Removed SF 4,114           0% 4,114                      -$                                -$                          -$                        

11 Existing Asphalt Parking Lot To Be Removed SF 23,320        0% 23,320                   -$                                -$                          -$                        

12 Existing Trees To Be Removed EA 26                 0% 26                            -$                                -$                          -$                        

13 Existing Light Pole To Be Removed EA 5                   0% 5                              -$                                -$                          -$                        

14 Existing Double Yellow Strip Line To Be Removed LF 84                 0% 84                            -$                                -$                          -$                        

15 Patch & Repair Asphalt Pavement SF 218              0% 218                         -$                                -$                          -$                        

Relocation
16 Existing Signage To Be Relocated EA 2                   0% 2                              -$                                -$                          -$                        

17 Existing Fire Hydrant To Be Relocated EA 1                   0% 1                              -$                                -$                          -$                        

Preparation
18 Restore Existing Irrigation Area SF 1,615           0% 1,615                      -$                                -$                          -$                        

DIV-03 CONCRETE -$                 

Concrete Pier 10%

19 P1: 24 X 24 8-#6 Verts And #3 Ties @14" OC. (33 EA) CY 5                   10% 5                              -$                                   -$                            -$                        

20 P2: 36 X 28 8-#8 Verts And #3 Ties @16" OC. (9 EA) CY 2                   10% 3                              -$                                   -$                            -$                        

21 P3: 36 X 32 8-#8 Verts And #3 Ties @16" OC (2 EA) CY 1                   10% 1                              -$                                   -$                            -$                        

22 P4: 42 X 28 12-#7 Verts And #3 Ties @12" OC (12 EA) CY 4                   10% 4                              -$                                   -$                            -$                        

23 P5: 36 X 24 8-#7 Verts And #3 Ties @12" OC (2 EA) CY 0                   10% 0                              -$                                   -$                            -$                        

Pile Cap 10%

24
Pc1: 2'-6"X5'-6" 2' - 10" 

Bottom: 7-#7 In Short Direction, 8-#5 In Long Direction

- Piles: 2 Ea (15 EA)

CY 22                 10% 24                            -$                                   -$                            -$                        

25
Pc1A: 5'-6"X5'-6" 3' - 7" 

Bottom: 9-#7 In Short Direction, 6-#6 In Long Direction

- Piles: 2 Ea (4 EA)

CY 16                 10% 18                            -$                                   -$                            -$                        

26

Pc2: 6'-6"X6'-6" 3' - 0" 

Bottom: 13-#6 Each Way: At Grid-15/B, 17/B & 17/E, Provide Top Reinf #5@12" OC 

Each Way

- Piles: 4 Ea (11 EA)

CY 52                 10% 57                            -$                                   -$                            -$                        

27
Pc3: 6'-6"X6'-6" 3' - 4" 

Bottom: 8-#9 Each Way

- Piles: 4 Ea (8 EA)

CY 42                 10% 46                            -$                                   -$                            -$                        

28

Pc4: 6'-6"X9'-6" 4' - 0" 

Bottom: 10-#9 In Short Direction, 13-#8 In Long Direction. Top: #5@12" OC Each 

Way.

At Grid-12/M - Bottom: 12-#9 In Short Direction, 12-#9 In Long Direction: 4'-6" At 

Grid 12M

- Piles: 6 Ea (35 EA)

CY 219              10% 241                         -$                                   -$                            -$                        

29

Pc6: 12'-3"X22-0" 4' - 0" 

Bottom: 13-#8 In Short Direction, 13-#8 In Long Direction. Top: #5@12" OC Each 

Way

- Piles: 12 Ea (1 EA)

CY 40                 10% 44                            -$                                   -$                            -$                        

30
Pc7: 6'-6"X9'-6" 3' - 11" 

Bottom: 17 - #9 Each Way Top: #5@12" OC Each Way

- Piles: 9 Ea (1 EA)

CY 9                   10% 10                            -$                                   -$                            -$                        

Trash Enclosure 10%

31
8" Cast In Place Wall W/ 

#6 @ 12" OC Vertical , #5 @ 12" Horizontal (47.85 Lf)
CY 9                   10% 10                            -$                                   -$                            -$                        

32
Gb2: 18"X30" Beam W/ 

2-5#6, #5 @ 10" OC #4 6 St @6" OC Each End. Rem @ 10" OC (48.24 Lf)
CY 7                   10% 7                              -$                                   -$                            -$                        

33
Pc1: 2'-6"X5'-6" 2' - 10" 

Bottom: 7-#7 In Short Direction, 8-#5 In Long Direction

- Piles: 2 Ea (4 EA)

CY 6                   10% 6                              -$                                   -$                            -$                        

Slab
34 4'-0"X5'-0 Concrete Stoop (4 EA) CY 1                   10% 1                              -$                                   -$                            -$                        

35 8" Thick Concrete Wall 144'-9" H (56.31 Lf) CY 201              10% 221                         -$                                   -$                            -$                        

36
Gb1: 14"X30" Beam W/ 2-5#6, #5 @ 10" OC #4 6 St @6" OC Each End. Rem @ 10" 

OC (1017.51 Lf)
CY 110              10% 121                         -$                                   -$                            -$                        

37
4" Slab On Grade W/ Micro Fiber Reinforcement (Min 1.5 Pound Per Cubic Yard) 

(21123.23 Sf)
CY 261              10% 287                         -$                                   -$                            -$                        

38 6" Concrete Pad (32.26 Sf) CY 1                   10% 1                              -$                                   -$                            -$                        

DIV-04 UNIT MASONRY -$                 

Exterior
39 Architectural Precast Concrete SF 798              10% 877                         -$                                   -$                            -$                        

40 Stone Masonry Veneer SF 9,426           10% 10,369                   -$                                   -$                            -$                        

10%

DIV-05 METALS -$                 

Steel Column
41 C1: W10X49 (3 EA) LBS 6,174           10% 6,791                      -$                                   -$                            -$                        

42 C1A: W10X49 (9 EA) LBS 18,522        10% 20,374                   -$                                   -$                            -$                        

43 C1B: W10X49 (1 EA) LBS 2,058           10% 2,264                      -$                                   -$                            -$                        

44 C2: W12X65 (3 EA) LBS 8,190           10% 9,009                      -$                                   -$                            -$                        

45 C3: HSS5X5X3/8 (4 EA) LBS 3,758           10% 4,134                      -$                                   -$                            -$                        

46 C4: W12X65 (7 EA) LBS 19,110        10% 21,021                   -$                                   -$                            -$                        

47 C4A: W12X65 (16 EA) LBS 43,680        10% 48,048                   -$                                   -$                            -$                        

48 C5: W8X48 (27 EA) LBS 54,432        10% 59,875                   -$                                   -$                            -$                        

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   

Estimate of Materials and Cost of Construction

Summary

OVERHEAD AND 

PROFIT

TOTAL BASE BID

TOTALProject:

Date:

-$                                                   

-$                                                   

-$                                                   

-$                                                   

 $                                                 -   

-$                                                   

 $                                                 -   

 $                                                 -   

 $                                                 -   

C1001

-$                                                   

PLANS

OVERHEAD AND PROFIT

Detailed Estimate

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   

-$                                                   
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49 C5A: W8X48 (3 EA) LBS 6,048           10% 6,653                      -$                                   -$                            -$                        

50 C6: HSS6X6X3/8 (1 EA) LBS 1,154           10% 1,270                      -$                                   -$                            -$                        

Steel Plates
51 Plate - 1X14X1'-2" EA 3                   0% 3                              -$                                   -$                            -$                        

52 Plate - 1X16X1'-4" W/ (6)-1" Dia. Anchors (24" Embedment). EA 9                   0% 9                              -$                                   -$                            -$                        

53 Plate - 1X14X1'-2" EA 1                   0% 1                              -$                                   -$                            -$                        

54 Plate - 1 1/2X16X2'-1" W/ (12)-1" Dia. Anchors (24" Embedment) EA 3                   0% 3                              -$                                   -$                            -$                        

55 Plate - 1X12X12"W/ (4) 1" Dia Anchors Embed 12" In Concrete EA 4                   0% 4                              -$                                   -$                            -$                        

56 Plate - 1X14"X1'-2" EA 7                   0% 7                              -$                                   -$                            -$                        

57 Plate - 1 1/2X20X2'-1"W/ (8) 1" Dia Anchors Embed 12" In Concrete EA 16                 0% 16                            -$                                   -$                            -$                        

58 Plate - 1X12X1'-0" EA 27                 0% 27                            -$                                   -$                            -$                        

59 Plate - 1 1/2X16"X1'-4"W/ (4) 1" Dia Anchors Embed 12" In Concrete EA 3                   0% 3                              -$                                   -$                            -$                        

60 Plate - 1X14X1'-4" EA 1                   0% 1                              -$                                   -$                            -$                        

Steel Beams
61 C6X13 (193.43 LF) LBS 2,515           10% 2,766                      -$                                   -$                            -$                        

62 Hss3X1X3/16 (131 LF) LBS 566              10% 623                         -$                                   -$                            -$                        

63 Hss4X4X3/8 (524.88 LF) LBS 9,065           10% 9,971                      -$                                   -$                            -$                        

64 Hss5X5X3/16 (106.05 LF) LBS 1,269           10% 1,396                      -$                                   -$                            -$                        

65 Hss6X4X1/4 Lsv (89.76 LF) LBS 1,400           10% 1,540                      -$                                   -$                            -$                        

66 Hss6X6X3/8 (459.37 LF) LBS 12,587        10% 13,846                   -$                                   -$                            -$                        

67 Hss6X6X5/16 (214.87 LF) LBS 5,007           10% 5,507                      -$                                   -$                            -$                        

68 Hss8X8X3/8 (63.82 LF) LBS 2,400           10% 2,640                      -$                                   -$                            -$                        

69 L3X3X1/4 (3358 LF) LBS 16,421        10% 18,063                   -$                                   -$                            -$                        

70 W10X12 (40.82 LF) LBS 490              10% 539                         -$                                   -$                            -$                        

71 W12X19 (796.5 LF) LBS 15,134        10% 16,647                   -$                                   -$                            -$                        

72 W12X22 (366.76 LF) LBS 8,069           10% 8,876                      -$                                   -$                            -$                        

73 W12X26 (151.76 LF) LBS 3,946           10% 4,340                      -$                                   -$                            -$                        

74 W12X30 (88.12 LF) LBS 2,644           10% 2,908                      -$                                   -$                            -$                        

75 W12X35 (269.26 LF) LBS 9,424           10% 10,367                   -$                                   -$                            -$                        

76 W14X22 (2425.14 LF) LBS 53,353        10% 58,688                   -$                                   -$                            -$                        

77 W14X26 (161.81 LF) LBS 4,207           10% 4,628                      -$                                   -$                            -$                        

78 W14X30 (83.45 LF) LBS 2,504           10% 2,754                      -$                                   -$                            -$                        

79 W14X34 (16 LF) LBS 544              10% 598                         -$                                   -$                            -$                        

80 W16X26 (2243 LF) LBS 58,318        10% 64,150                   -$                                   -$                            -$                        

81 W16X31 (219.13 LF) LBS 6,793           10% 7,472                      -$                                   -$                            -$                        

82 W16X36 (96.07 LF) LBS 3,459           10% 3,804                      -$                                   -$                            -$                        

83 W16X40 (281.79 LF) LBS 11,272        10% 12,399                   -$                                   -$                            -$                        

84 W16X50 (31.93 LF) LBS 1,597           10% 1,756                      -$                                   -$                            -$                        

85 W16X57 (31.94 LF) LBS 1,821           10% 2,003                      -$                                   -$                            -$                        

86 W18X35 (120.08 LF) LBS 4,203           10% 4,623                      -$                                   -$                            -$                        

87 W18X40 (182.14 LF) LBS 7,286           10% 8,014                      -$                                   -$                            -$                        

88 W21X44 (554.45 LF) LBS 24,396        10% 26,836                   -$                                   -$                            -$                        

89 W21X48 (32 LF) LBS 1,536           10% 1,690                      -$                                   -$                            -$                        

90 W21X50 (30.74 LF) LBS 1,537           10% 1,691                      -$                                   -$                            -$                        

91 W21X57 (31.5 LF) LBS 1,796           10% 1,975                      -$                                   -$                            -$                        

92 W24X104 (18.86 LF) LBS 1,961           10% 2,158                      -$                                   -$                            -$                        

93 W24X55 (171.47 LF) LBS 9,431           10% 10,374                   -$                                   -$                            -$                        

94 W24X62 (149.15 LF) LBS 9,247           10% 10,172                   -$                                   -$                            -$                        

95 W24X68 (100.9 LF) LBS 6,861           10% 7,547                      -$                                   -$                            -$                        

96 W24X76 (180.07 LF) LBS 13,685        10% 15,054                   -$                                   -$                            -$                        

97 W24X84 (73.32 LF) LBS 6,159           10% 6,775                      -$                                   -$                            -$                        

98 W30X116 (59.54 LF) LBS 6,907           10% 7,597                      -$                                   -$                            -$                        

99 W30X90 (174.4 LF) LBS 15,696        10% 17,266                   -$                                   -$                            -$                        

100 W30X99 (238.04 LF) LBS 23,566        10% 25,923                   -$                                   -$                            -$                        

101 W8X10 (120.55 LF) LBS 1,206           10% 1,326                      -$                                   -$                            -$                        

102 W8X24 (29.52 LF) LBS 708              10% 779                         -$                                   -$                            -$                        

Joists
103 14Ksp Joist LF 155              10% 171                         -$                                   -$                            -$                        

104 18Ksp 185/85 Joist LF 111              10% 122                         -$                                   -$                            -$                        

105 24Ksp Joist LF 280              10% 308                         -$                                   -$                            -$                        

106 16K2 Joists @ 5'-8 3/8" SF 616              10% 678                         -$                                   -$                            -$                        

107 18K3 Joists @ 5'-8 3/8" SF 727              10% 800                         -$                                   -$                            -$                        

108 24Ksp Joists @ 5'-8 3/8" SF 9,548           10% 10,503                   -$                                   -$                            -$                        

Decking
109 1-1/2" 20 Ga. Type B Roof Deck SF 14,298        10% 15,728                   -$                                   -$                            -$                        

110
2" - 20Ga.Composite Deck W/ 2-1/2" Normal Weight Concrete (4 1/2" Total 

Thickness) 
SF 37,326        10% 41,059                   -$                                   -$                            -$                        

Stairs 10%

111 1.5" Od Round Wood Handrail LF 199              10% 219                         -$                                   -$                            -$                        

112
3'-6" H 3" Dia Round Wood Railing W/

1" Painted Metal Palustrate
LF 192              10% 212                         -$                                   -$                            -$                        

113

4'-2" W Steel Stair A1 W/ Concrete Toping 

- Treads: 23 Ea

- Risers: 25 Ea

- Landing Area: 1 Ea

EA 1                   0% 1                              -$                                   -$                            -$                        

114

4'-2" W Steel Stair B W/ Concrete Toping 

- Treads: 22 Ea

- Risers: 24 Ea

- Landing Area: 1 Ea

EA 2                   0% 2                              -$                                   -$                            -$                        

115

5'-0" W Steel Stair A2 W/ Concrete Toping 

- Treads: 22 Ea

- Risers: 24 Ea

- Landing Area: 1 Ea

EA 2                   0% 2                              -$                                   -$                            -$                        

116 6" Metal Studs @ 16" OC SF 4,566           10% 5,023                      -$                                   -$                            -$                        

DIV-06 WOOD, PLASTICS & COMPOSITES -$                 

117 1/2" Plywood Sheathing SF 3044 10% 3,348                      -$                                   -$                            -$                        

118 3/4" Plywood Sheathing SF 3044 10% 3,348                      -$                                   -$                            -$                        

119 2X4 Blocking LF 4566 10% 5,023                      -$                                   -$                            -$                        

120 2X6 Blocking LF 3044 10% 3,348                      -$                                   -$                            -$                        

10%

DIV-07 THERMAL AND MOISTURE PROTECTION -$                 

Roofing
121 2'-0" W Roof Access Ship Ladder EA 1                   0% 1                              -$                                   -$                            -$                        

122 2'-3"X8'-0" Insulated Roof Hatch EA 1                   0% 1                              -$                                   -$                            -$                        

123 Combustion Stack EA 5                   0% 5                              -$                                   -$                            -$                        

124 Equipment Screen @ Roof 10'-0" H LF 233              10% 256                         -$                                   -$                            -$                        

125 Roof Drain + 2 Overflow Drain EA 18                 0% 18                            -$                                   -$                            -$                        

126 Roof Top Unit EA 4                   0% 4                              -$                                   -$                            -$                        

127 Vent Stack, Pipe Or Conduit EA 3                   0% 3                              -$                                   -$                            -$                        

128 6" Thick Roof Insulation SF 22,327        10% 24,560                   -$                                   -$                            -$                        

129 Cricket / Tapered Insulation SF 4,417           10% 4,858                      -$                                   -$                            -$                        

130
Roof Pavers 

- 4'-0"X4'-0" Concrete Pavers Size
SF 1,236           10% 1,360                      -$                                   -$                            -$                        

131 Spray Foam Insulation SF 2,312           10% 2,543                      -$                                   -$                            -$                        

132 Cu: Condensing Unit @ Roof EA 3                   0% 3                              -$                                   -$                            -$                        

133 Prefinished Metal Coping LF 1,010           10% 1,111                      -$                                   -$                            -$                        

134 2" Rigid Insulation SF 4,566           10% 5,023                      -$                                   -$                            -$                        

135 House Wrap SF 30600 10% 33,660                   -$                                   -$                            -$                        

10%

DIV-08 OPENINGS -$                 

Doors
136 3'-0"X7'-0" Aluminum Door W/ Frame EA 19                 0% 19                            -$                                   -$                            -$                        

137 3'-0"X7'-0" Wooden Door W/ Frame EA 213              0% 213                         -$                                   -$                            -$                        

138 2'-8"X7'-0" Wooden Door W/ Frame EA 1                   0% 1                              -$                                   -$                            -$                        

139 3'-0"X7'-0" Hollow Metal Door W/ Frame EA 2                   0% 2                              -$                                   -$                            -$                        

140 3'-0"X4'-0" Hollow Metal Door W/ Frame EA 1                   0% 1                              -$                                   -$                            -$                        

141 3'-6"X4'-0" Hollow Metal Door W/ Frame EA 2                   0% 2                              -$                                   -$                            -$                        

142 8'-0"X4'-0" Hollow Metal Door W/ Frame EA 1                   0% 1                              -$                                   -$                            -$                        

143 Doors Hardware W/ Accessories EA 239              0% 239                         -$                                   -$                            -$                        

Storefront
144 ISF: Storefront - 01 (12'-8" H) LF 18                 10% 19                            -$                                   -$                            -$                        

145 ISF: Storefront - 02 (5'-4" H) LF 31                 10% 34                            -$                                   -$                            -$                        

146 ISF: Storefront - 03 (8'-6" H) LF 8                   10% 9                              -$                                   -$                            -$                        

147 ISF: Storefront - 04 (8'-4" H) LF 36                 10% 39                            -$                                   -$                            -$                        

148 ISF: Storefront - 05 (8'-6" H) LF 6                   10% 7                              -$                                   -$                            -$                        

149 ISF: Storefront - 06 (8'-6" H) LF 176              10% 194                         -$                                   -$                            -$                        

150 ISF: Storefront - 07 (9'-6" H) LF 23                 10% 25                            -$                                   -$                            -$                        

151 ISF: Storefront - 08 (9'-6" H) LF 19                 10% 21                            -$                                   -$                            -$                        

152 ISF: Storefront - 09 (8'-6" H) LF 24                 10% 27                            -$                                   -$                            -$                        

153 ISF: Storefront - 10 (10'-5" H) LF 43                 10% 48                            -$                                   -$                            -$                        

154 ISF: Storefront - 11 (8'-6" H) LF 8                   10% 8                              -$                                   -$                            -$                        

155 ISF: Storefront - 12 (3'-8" H) LF 22                 10% 24                            -$                                   -$                            -$                        

156 ISF: Storefront - 13 (2'-0" H) LF 14                 10% 16                            -$                                   -$                            -$                        

Curtain Walls
157 Curtain 2.5" X 7.25" SF 13,635        10% 14,999                   -$                                   -$                            -$                        

DIV-09 FINISHES -$                 

Walls
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158 Wall Type Ga6 LF 4,763           -$                                   -$                            -$                        

159 5/8" Gypsum Board SF 130,198      10% 143,218                 -$                                   -$                            -$                        

160 3-5/8" Metal Studs @ 16" OC SF 65,099        10% 71,609                   -$                                   -$                            -$                        

161 3-5/8" Metal Runners Top & Bottom LF 9,526           10% 10,478                   -$                                   -$                            -$                        

162 3-5/8" Metal Noggin @ Mid LF 4,763           10% 5,239                      -$                                   -$                            -$                        

163 Sound Batt Insulation SF 65,099        10% 71,609                   -$                                   -$                            -$                        

164 Acoustic Sealant LF 19,051        10% 20,956                   -$                                   -$                            -$                        

165 Wall Type Ga7 LF 267              10% 294                         -$                                   -$                            -$                        

166 5/8" Gypsum Board SF 7,297           10% 8,027                      -$                                   -$                            -$                        

167 6" Metal Studs @ 16" OC SF 3,649           -$                                   -$                            -$                        

168 6" Metal Runners Top & Bottom LF 534              10% 587                         -$                                   -$                            -$                        

169 6" Metal Noggin @ Mid LF 267              10% 294                         -$                                   -$                            -$                        

170 Sound Batt Insulation SF 3,649           10% 4,013                      -$                                   -$                            -$                        

171 Acoustic Sealant LF 1,068           10% 1,175                      -$                                   -$                            -$                        

172 Wall Type Ga8 LF 133              10% 146                         -$                                   -$                            -$                        

173 5/8" Gypsum Board SF 3,636           10% 3,999                      -$                                   -$                            -$                        

174 8" Metal Studs @ 18" OC SF 1,818           10% 2,000                      -$                                   -$                            -$                        

175 8" Metal Runners Top & Bottom LF 266              10% 293                         -$                                   -$                            -$                        

176 8" Metal Noggin @ Mid LF 133              -$                                   -$                            -$                        

177 Sound Batt Insulation SF 1,818           10% 2,000                      -$                                   -$                            -$                        

178 Acoustic Sealant LF 532              10% 585                         -$                                   -$                            -$                        

179 Wall Type Gd6 LF 16                 10% 18                            -$                                   -$                            -$                        

180 5/8" Gypsum Board SF 290              10% 319                         -$                                   -$                            -$                        

181 3-5/8" Metal Studs @ 16" OC SF 145              10% 160                         -$                                   -$                            -$                        

182 3-5/8" Metal Runners Top & Bottom LF 32                 10% 35                            -$                                   -$                            -$                        

183 3-5/8" Metal Noggin @ Mid LF 16                 10% 18                            -$                                   -$                            -$                        

184 3-5/8" Metal Stud Kickers @ 4'-0" OC LF 81                 10% 89                            -$                                   -$                            -$                        

185 Sound Batt Insulation SF 145              -$                                   -$                            -$                        

186 Acoustic Sealant LF 65                 10% 71                            -$                                   -$                            -$                        

187 Wall Type Gb1 LF 558              10% 614                         -$                                   -$                            -$                        

188 5/8" Gypsum Board SF 7,630           10% 8,393                      -$                                   -$                            -$                        

189 2-1/2" Metal Studs @ 16" OC SF 7,630           10% 8,393                      -$                                   -$                            -$                        

190 2-1/2" Metal Runners Top & Bottom LF 1,116           10% 1,228                      -$                                   -$                            -$                        

191 2-1/2" Metal Noggin @ Mid LF 558              10% 614                         -$                                   -$                            -$                        

192 Acoustic Sealant LF 1,116           10% 1,228                      -$                                   -$                            -$                        

193 Wall Type Gb2 LF 781              10% 860                         -$                                   -$                            -$                        

194 5/8" Gypsum Board SF 10,680        -$                                   -$                            -$                        

195 3-5/8" Metal Studs @ 16" OC SF 10,680        10% 11,748                   -$                                   -$                            -$                        

196 3-5/8" Metal Runners Top & Bottom LF 1,563           10% 1,719                      -$                                   -$                            -$                        

197 3-5/8" Metal Noggin @ Mid LF 781              10% 860                         -$                                   -$                            -$                        

198 Acoustic Sealant LF 1,563           10% 1,719                      -$                                   -$                            -$                        

199 Wall Type Gn2 LF 146              -$                                   -$                            -$                        

200 5/8" Gypsum Board SF 7,982           10% 8,780                      -$                                   -$                            -$                        

201 3-5/8" Metal Studs @ 16" OC SF 1,996           10% 2,195                      -$                                   -$                            -$                        

202 3-5/8" Metal Runners Top & Bottom LF 292              10% 321                         -$                                   -$                            -$                        

203 3-5/8" Metal Noggin @ Mid LF 146              10% 161                         -$                                   -$                            -$                        

204 Acoustic Sealant LF 584              10% 642                         -$                                   -$                            -$                        

205 Wall Type Xb7 LF 141              -$                                   -$                            -$                        

206 1/2" Gypsum Board SF 3,866           10% 4,253                      -$                                   -$                            -$                        

207 1" Gypsum Core Board Shaft Wall SF 1,933           10% 2,127                      -$                                   -$                            -$                        

208 6" Metal Studs @ 16" OC SF 1,933           10% 2,127                      -$                                   -$                            -$                        

209 6" Metal Runners Top & Bottom LF 283              10% 311                         -$                                   -$                            -$                        

210 6" Metal Noggin @ Mid LF 141              10% 156                         -$                                   -$                            -$                        

211 Sound Batt Insulation SF 1,933           10% 2,127                      -$                                   -$                            -$                        

212 Acoustic Sealant LF 566              10% 622                         -$                                   -$                            -$                        

213 Exterior Wall LF 2,445           -$                                   -$                            -$                        

214 5/8" Mold Type X Gypsum Board SF 33,417        10% 36,759                   -$                                   -$                            -$                        

215 5/8" Type X Gypsum Board Sheathing SF 33,417        10% 36,759                   -$                                   -$                            -$                        

216 6" Metal Studs @ 16" OC SF 33,417        10% 36,759                   -$                                   -$                            -$                        

217 6" Metal Runners Top & Bottom LF 4,890           10% 5,379                      -$                                   -$                            -$                        

218 6" Metal Noggin @ Mid LF 2,445           10% 2,689                      -$                                   -$                            -$                        

219 Spray Foam Insulation To R-13 Min SF 33,417        10% 36,759                   -$                                   -$                            -$                        

220 Acoustic Sealant LF 9,780           10% 10,758                   -$                                   -$                            -$                        

221 F5/A5207 Soffit LF 49                 -$                                   -$                            -$                        

222 5/8" Gypsum Board SF 206              10% 226                         -$                                   -$                            -$                        

223 2-1/2" Metal Studs @ 16" OC SF 206              10% 226                         -$                                   -$                            -$                        

224 2-1/2" Metal Runners Top & Bottom LF 99                 10% 109                         -$                                   -$                            -$                        

225 Acoustic Sealant LF 99                 10% 109                         -$                                   -$                            -$                        

226 4'-2" Deep Soffit W/ 6'-0" Kicker Studs @ 16" OC LF 32                 -$                                   -$                            -$                        

227 5/8" Gypsum Board SF 134              10% 147                         -$                                   -$                            -$                        

228 3-5/8" Metal Studs @ 16" OC LF 151              10% 166                         -$                                   -$                            -$                        

229 2-1/2" Metal Runners Top & Bottom LF 64                 10% 71                            -$                                   -$                            -$                        

Ceiling 10%

230 1'-0" Deep Gyp Board Soffit SF 416              10% 458                         -$                                   -$                            -$                        

231 1'-6" Deep Gyp Board Soffit SF 139              10% 153                         -$                                   -$                            -$                        

232 2'-6" Deep Gyp Board Soffit SF 112              10% 123                         -$                                   -$                            -$                        

233 3'-6" Deep Gyp Board Soffit SF 149              10% 164                         -$                                   -$                            -$                        

234 6" Deep Gyp Board Soffit SF 22                 10% 24                            -$                                   -$                            -$                        

235 5/8" Plywood Backing SF 4,401           10% 4,841                      -$                                   -$                            -$                        

236 2-1/2" Metal Stud Framing For Soffit SF 4,401           10% 4,841                      -$                                   -$                            -$                        

237 2-1/2" Metal Stud Runners For Soffit LF 777              10% 854                         -$                                   -$                            -$                        

238
Act2: 2 X 2 Act  

Armstrong Ceilings  

Optima Pb Concealed

SF 36,315        10% 39,946                   -$                                   -$                            -$                        

239 Gyp Board Ceiling SF 4,442           10% 4,886                      -$                                   -$                            -$                        

240

Wd-1: Wood Ceiling  

Armstrong Ceilings  

Woodworks Linear Veneered Open - Rift 

White Oak (Nro)

SF 1,885           10% 2,074                      -$                                   -$                            -$                        

Flooring 10%

241
Lvt-1: Luxury Vinyl Tile 

Mannington 

Color: Active Lines Bend - Zing (Alb201)

SF 16,733        10% 18,406                   -$                                   -$                            -$                        

242
Cpt-1: Carpet 

Millikin 

Color: Heavy Meta - Alloy Oxide (Aly259)

SF 15,336        10% 16,870                   -$                                   -$                            -$                        

243
Cpt-2: Carpet (Assumed)

Millikin 

Color: Heavy Meta - Alloy Oxide (Aly259)

SF 2,469           10% 2,716                      -$                                   -$                            -$                        

244
Lvt-2: Luxury Vinyl Tile 

Mannington 

Color: Active Lines Crisscross - Zing (Alc201)

SF 1,182           10% 1,300                      -$                                   -$                            -$                        

245 Rub-1: Rubber Flooring SF 940              10% 1,034                      -$                                   -$                            -$                        

246 S Conc: Sealed Concrete Finish SF 1,922           10% 2,114                      -$                                   -$                            -$                        

247
P Tile-1: Ceramic Floor Tile- Field 1 

Daltile 

Color: Stagecraft Spa 0148 - Glossy

SF 1,577           10% 1,735                      -$                                   -$                            -$                        

248
P Tile-3: Porcelain Floor Tile 

Daltile 

Color: Dignitary - Luminary White Dr07 - Light Polish

SF 550              10% 605                         -$                                   -$                            -$                        

249
P Tile-4: Porcelain Floor Tile 

Daltile

Color: Dignitary - Superior Taupe Dr18 - Light Polish

SF 3,952           10% 4,347                      -$                                   -$                            -$                        

250
P Tile-5: Porcelain Floor Tile 

Daltile 

Color: Dignitary - Notable Beige Dr09 - Light Polish

SF 656              10% 721                         -$                                   -$                            -$                        

251 Grout Custom Tile Installation Systems SF 6,736           10% 7,410                      -$                                   -$                            -$                        

252 VB-1 Vinyl Base Johnsonite Color: 23 Vapor Gray CG LF 10,344        10% 11,378                   -$                                   -$                            -$                        

253 Tile Wall Base LF 2,275           10% 2,503                      -$                                   -$                            -$                        

Wall Tile 10%

254
P Tile-1: Ceramic Wall Tile- Field 1 

Daltile 

Color: Stagecraft Spa 0148 - Glossy

SF 1,700           10% 1,870                      -$                                   -$                            -$                        

255
P Tile-2 Porcelain Wall Tile 

Daltile

Color: Ambassador - Wanderlust White Am36 Light Polish

SF 627              10% 690                         -$                                   -$                            -$                        

256 Trench Drain LF 18                 10% 20                            -$                                   -$                            -$                        

257 Stn-1: Stone Finish SF 362              10% 398                         -$                                   -$                            -$                        

258 Mounted P Lam-1 In Marline Wall System SF 261              10% 287                         -$                                   -$                            -$                        

259

A18 4'-0" P Tile-2 Wainscot

 Porcelain Tile 

Daltile 

Color: Ambassador - Wanderlust White Am36 - Light Polish

LF 1,524           -$                                   -$                            -$                        

EXTERIOR FINISHES
260 Aluminum Composite Material (ACM-1) SF 15,751        10% 17,326                   -$                                   -$                            -$                        

261 Aluminum Composite Material (ACM-2) SF 4,475           10% 4,923                      -$                                   -$                            -$                        

262 Pre Finished Metal Coping LF 487              10% 535                         -$                                   -$                            -$                        

263 Stained Wood Veneer SF 57                 10% 63                            -$                                   -$                            -$                        

264 2" Rigid Insulation SF 30,507        10% 33,558                   -$                                   -$                            -$                        
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Paint
265 Paint @ Ceiling SF 7,167           10% 7,884                      -$                                   -$                            -$                        

266 Paint Open To Structure SF 3,006           10% 3,306                      -$                                   -$                            -$                        

267 Paint @ Walls SF 168,053      10% 184,858                 -$                                   -$                            -$                        

268 Paint @ Door EA 220              0% 220                         -$                                   -$                            -$                        

269 Paint @ Door Trims LF 7,480           10% 8,228                      -$                                   -$                            -$                        

10%

DIV-10 SPECIALTIES -$                 

Bath Accessories
270 Tissue Dispenser EA 120              0% 120                         -$                                   -$                            -$                        

271 Soap Dispenser EA 17                 0% 17                            -$                                   -$                            -$                        

272 Hand Dryer EA 4                   0% 4                              -$                                   -$                            -$                        

273 42" Grab Bar EA 18                 0% 18                            -$                                   -$                            -$                        

274 30" Grab Bar EA 9                   0% 9                              -$                                   -$                            -$                        

275 Mirror EA 19                 0% 19                            -$                                   -$                            -$                        

276 A1 Provide Stainless Steel Corner Guard, 4'-0" Aff. EA 94                 0% 94                            -$                                   -$                            -$                        

277 A3 Monitor EA 20                 0% 20                            -$                                   -$                            -$                        

278 A4 Paint Exposed Structural Steel Pt-5B. EA 5                   0% 5                              -$                                   -$                            -$                        

279 A5 Bottle Filler, EA 1                   0% 1                              -$                                   -$                            -$                        

280 A10 Full Height Mirror. EA 1                   0% 1                              -$                                   -$                            -$                        

281 A12 Wall Mounted Cuh EA 1                   0% 1                              -$                                   -$                            -$                        

282 A14 Hcap Actuator. EA 12                 0% 12                            -$                                   -$                            -$                        

283 A19 Mbd/Tbd, To Be Purchased By Owner And Installed By Contractor. EA 198              0% 198                         -$                                   -$                            -$                        

284 Fire Extinguisher EA 28                 0% 28                            -$                                   -$                            -$                        

285 2'-0" Deep Lockers EA 23                 0% 23                            -$                                   -$                            -$                        

286 Shower Rod & Curtain 6'-4" H LF 4                   10% 4                              -$                                   -$                            -$                        

Elevator
287 7'-8 5/8"X6'-11 1/8" Elevator 144'-9" H EA 2                   0% 2                              -$                                   -$                            -$                        

DIV-11 EQUIPMENTS -$                 

288 A15 Washer / Dryer EA 1                   0% 1                              -$                                   -$                            -$                        

289 A17 Wall Mounted Baby Changing Station, Install Soap Dispenser And Paper Towel Dispenser On Perpendicular Wall.EA 6                   0% 6                              -$                                   -$                            -$                        

290 Dish Washer EA 1                   0% 1                              -$                                   -$                            -$                        

291 Drinking Fountain EA 5                   0% 5                              -$                                   -$                            -$                        

292 Kitchen Hood EA 1                   0% 1                              -$                                   -$                            -$                        

293 Oven EA 1                   0% 1                              -$                                   -$                            -$                        

294 Refrigerator EA 10                 0% 10                            -$                                   -$                            -$                        

295
Motorized Roller Shades

Mrs Shades Hunter Douglas Color: Hazelnut
EA 706              0% 706                         -$                                   -$                            -$                        

DIV-12 FURNISHINGS -$                 

Millwork
296 8'-2"X3'-10" Kitchen Island EA 2                   0% 2                              -$                                   -$                            -$                        

297 9'-0"X3'-10" Kitchen Island EA 1                   0% 1                              -$                                   -$                            -$                        

298 11'-2"X3'-10" Kitchen Island EA 1                   0% 1                              -$                                   -$                            -$                        

299 13'-2"X3'-10" Kitchen Island EA 1                   0% 1                              -$                                   -$                            -$                        

300
Solid Plastic Toilet Partitions Wall W/ Doors 

Toilet Partitions Scranton Products Color: Stainless - Rotary Brushed
LF 86                 10% 95                            -$                                   -$                            -$                        

301
1'-0" Deep Top Cabinet 

- P Lam-1 Plastic Laminate Vertical Surfaces Wilsonart Color: Natural Recon 7996-

38 Fine Velvet Finish

LF 158              10% 174                         -$                                   -$                            -$                        

302
2'-0" Deep Base Cabinet 

- P Lam-1 Plastic Laminate Vertical Surfaces Wilsonart Color: Natural Recon 7996-

38 Fine Velvet Finish 

LF 294              10% 323                         -$                                   -$                            -$                        

303
2'-0" W Countertop

Ssf-1 Solid Surface Fabrications Bradley Torreon Color: Polar Ice
SF 588              10% 647                         -$                                   -$                            -$                        

304 2'-0" Backsplash SF 588              10% 647                         -$                                   -$                            -$                        

305 2'-0" Deep Full Height Cabinet LF 22                 10% 24                            -$                                   -$                            -$                        

306 2'-0" Deep Shelving LF 116              10% 127                         -$                                   -$                            -$                        

10%

DIV-21 FIRE SUPPRESSION -$                 

Allowance
307 Allowance For Ducts, Duct Insulation & Duct Fitting (57380 SF) LS 1 0% 1                              -$                                   -$                            -$                        

DIV-31 EARTHWORK -$                 

Grading
308 Mild Grading SF 48,120        20% 57,744                   -$                                   -$                            -$                        

309 Excavation CY 1,100           20% 1,320                      -$                                   -$                            -$                        

310 Backfill CY 675              20% 810                         -$                                   -$                            -$                        

DIV-32 EXTERIOR IMPROVEMENTS -$                 

Pavement

311
4" Hot Mix Asphalt Pavement Grading Six (75) 

12" Aggregate Base Course 

CDOT Class 6 Compacted to 95% Of Modified Proctor

SF 41,986        10% 46,184                   -$                                   -$                            -$                        

312
6" Thick Concrete Pavement 

12" Aggregate Base Course 

CDOT Class 6 Compacted to 95% Of Modified Proctor

SF 565              10% 621                         -$                                   -$                            -$                        

313
6" Thick Future Concrete Roundabout Island 

12" Aggregate Base Course 

CDOT Class 6 Compacted to 95% Of Modified Proctor

SF 1,810           10% 1,991                      -$                                   -$                            -$                        

Concrete Sidewalk

314

4" Thick Concrete Sidewalk

6"x6" 8-8 WWF

4" Min CDOT Class 6 A.B.C Compacted To 95% Of Modified Proctor

Construction Joint @ 5'-0" O.C

SF 11,158        10% 12,274                   -$                                   -$                            -$                        

315 12" Thick Concrete Pad SF 108              10% 118                         -$                                   -$                            -$                        

Concrete Curbs
316 18" Concrete Curb & Gutter LF 1,423           10% 1,566                      -$                                   -$                            -$                        

317 6" Concrete Curb LF 474              10% 521                         -$                                   -$                            -$                        

Site Signage

318
12"x18" Parking Signage

- 3" Metal Pipe (9' H)
EA 5                   0% 5                              -$                                   -$                            -$                        

319
30"x30" Stop Signage

- 3" Metal Pipe (8' H)
EA 1                   0% 1                              -$                                   -$                            -$                        

Retaining Wall
320 12" Wide Redi-Rock Block Retaining Wall SF 284              10% 312                         -$                                   -$                            -$                        

321 12" Min CDOT Class 6 A.B.C Compacted To 95% Of Modified Proctor SF 284              10% 312                         -$                                   -$                            -$                        

322 Excavation CY 33                 10% 36                            -$                                   -$                            -$                        

Signage Footing
323 18"x18"x36" Concrete Footing CY 3                   10% 3                              -$                                   -$                            -$                        

324 Excavation CY 3                   10% 3                              -$                                   -$                            -$                        

Miscellaneous
325 EV Charging Station EA 2                   0% 2                              -$                                   -$                            -$                        

326 Cip Concrete Seat Wall SF 456              10% 502                         -$                                   -$                            -$                        

327
Stone Pavers  

Note : Material Is Assumed
SF 44                 10% 48                            -$                                   -$                            -$                        

328 6" Stone Curb LF 48                 10% 53                            -$                                   -$                            -$                        

329 42" High Metal Railing LF 20                 10% 22                            -$                                   -$                            -$                        

330 Metal Edger On Landscape LF 23                 10% 26                            -$                                   -$                            -$                        

Site Paint
331 8" Wide Solid White Strip Line LF 77                 10% 84                            -$                                   -$                            -$                        

332 Paint ADA Parking Signage EA 5                   0% 5                              -$                                   -$                            -$                        

333 4" Wide White Striping Paint LF 2,997           10% 3,297                      -$                                   -$                            -$                        

334 8" Wide Turning Line White Solid Strip Paint LF 467              10% 513                         -$                                   -$                            -$                        
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TRASH ENCLOSURE
335 6" Thick Reinforced Concrete Slab CY 4                   10% 4                              -$                                   -$                            -$                        

336
Stone Veneer 

2-1/2" Metal Lath & Scratch Coat
SF 270              10% 297                         -$                                   -$                            -$                        

337 16"x4" Architectural Pre Cast Concrete Cap LF 43                 10% 47                            -$                                   -$                            -$                        

338 20'-0" Wide x 5'-0" High Metal Mesh Gate W/ Hardware's EA 1                   0% 1                              -$                                   -$                            -$                        

339 6" Dia Concrete Filled Bollard (42" H) EA 5                   0% 5                              -$                                   -$                            -$                        

Landscape
340 Rock Mulch SF 11,748        10% 12,923                   -$                                   -$                            -$                        

341 Cobble Mulch (4"-8") SF 2,406           10% 2,647                      -$                                   -$                            -$                        

Plant Type: Deciduous Trees
342 Autumn Blaze Maple (2" Cal) EA 4                   -$                                   -$                            -$                        

343 State Street Maple (2" Cal) EA 27                 -$                                   -$                            -$                        

344 Sunburst Honeylocust (2" Cal) EA 3                   -$                                   -$                            -$                        

345 Accolade Elm (2" Cal) EA 10                 -$                                   -$                            -$                        

Plant Type: Evergreen Trees
346 Moonglow Juniper (5 Gal) EA 9                   -$                                   -$                            -$                        

347 Wichita Blue Juniper (5 Gal) EA 5                   -$                                   -$                            -$                        

348 Bristlecone Pine (6' Ht.) EA 1                   -$                                   -$                            -$                        

349 Austrian Pine (6' Ht.) EA 10                 -$                                   -$                            -$                        

350 Scotch Pine (15 Gal) EA 2                   -$                                   -$                            -$                        

Plant Type: Deciduous Shrubs
351 Fernbush (5 Gal) EA 4                   -$                                   -$                            -$                        

352 Whirling Butterflies (1 Gal) EA 8                   -$                                   -$                            -$                        

353 American Plum (5 Gal) EA 27                 -$                                   -$                            -$                        

354 Pawnee Buttes Sand Cherry (5 Gal) EA 32                 -$                                   -$                            -$                        

355 Golden Currant (5 Gal) EA 19                 -$                                   -$                            -$                        

Plant Type: Evergreen Shrubs
356 Panchito Manzanita (5 Gal) EA 48                 -$                                   -$                            -$                        

357 Mormon Tea (5 Gal) EA 21                 -$                                   -$                            -$                        

358 Hidcote St. John'S Wort (5 Gal) EA 3                   -$                                   -$                            -$                        

359 Color Guard Yucca (5 Gal) EA 12                 -$                                   -$                            -$                        

Plant Type: Ornamental Grasses
360 Side Oats Grama (1 Gal) EA 176              -$                                   -$                            -$                        

361 Blonde Ambition Blue Grama Grass (1 Gal) EA 48                 -$                                   -$                            -$                        

362 Grey Sedge (1 Gal) EA 66                 -$                                   -$                            -$                        

363 Heavy Metal Switch Grass (1 Gal) EA 29                 -$                                   -$                            -$                        

364 Little Bluestem (1 Gal) EA 109              -$                                   -$                            -$                        

Plant Type: Perennials
365 Coronado Hyssop (1 Gal) EA 57                 -$                                   -$                            -$                        

366 Sunset Hyssop (1 Gal) EA 10                 -$                                   -$                            -$                        

367 Fringed Sage (1 Gal) EA 10                 -$                                   -$                            -$                        

368 Yellow Ice Plant (1 Gal) EA 6                   -$                                   -$                            -$                        

369 Purple Coneflower (1 Gal) EA 27                 -$                                   -$                            -$                        

370 Alpine Willowherb (1 Gal) EA 40                 -$                                   -$                            -$                        

371 Sweet Woodruff (1 Gal) EA 3                   -$                                   -$                            -$                        

372 Desert Four O'Clock (1 Gal) EA 5                   -$                                   -$                            -$                        

373 Six Hills Giant Catmint (1 Gal) EA 44                 -$                                   -$                            -$                        

374 Pikes Peak Penstemon (1 Gal) EA 7                   -$                                   -$                            -$                        

375 Yellow Pineleaf Penstemon (1 Gal) EA 10                 -$                                   -$                            -$                        

376 Desert Penstemon (1 Gal) EA 11                 -$                                   -$                            -$                        

377 Rocky Mountain Penstemon (1 Gal) EA 87                 -$                                   -$                            -$                        

378 Rose Cushion Phlox (1 Gal) EA 4                   -$                                   -$                            -$                        

379 Black Eyed Susan (1 Gal) EA 32                 -$                                   -$                            -$                        

380 Silver Stone Sedum (1 Gal) EA 5                   -$                                   -$                            -$                        

381 Rough Goldenrod (1 Gal) EA 26                 -$                                   -$                            -$                        

Plant Type: Grasses And Forbs
382 Indian Ricegrass EA 25                 -$                                   -$                            -$                        

383 Tufted Hairgrass EA 20                 -$                                   -$                            -$                        

384 Little Bluestem EA 15                 -$                                   -$                            -$                        

385 Switchgrass EA 15                 -$                                   -$                            -$                        

386 Canadad Wildrye EA 15                 -$                                   -$                            -$                        

387 Blue Grama EA 5                   -$                                   -$                            -$                        

388 Spikerush EA 3                   -$                                   -$                            -$                        

389 Baltic Rush EA 3                   -$                                   -$                            -$                        

LANDSCAPE REQUIREMENTS
390 Landscape Minimum Lot Coverage (8%) SF 66,970        -$                                   -$                            -$                        

391 Frontage Landscape (1 Tree Per 30Ft) EA 28                 -$                                   -$                            -$                        

392
Tree And Shrubs Within Landscape Area (1 Tree & 3

Shrubs Per 800 Sq. Ft
SF 800              -$                                   -$                            -$                        

393 Parking Lot Islands To Be 6% Of Parking Area SF 5,575           -$                                   -$                            -$                        

Native Seed
394 Indian Ricegrass SF 6,911           10% 7,602                      -$                                   -$                            -$                        

395 Tufted Hairgrass SF 5,529           10% 6,081                      -$                                   -$                            -$                        

396 Little Bluestem SF 4,146           10% 4,561                      -$                                   -$                            -$                        

397 Switchgrass SF 4,146           10% 4,561                      -$                                   -$                            -$                        

398 Canadad Wildrye SF 4,146           10% 4,561                      -$                                   -$                            -$                        

399 Blue Grama SF 1,382           10% 1,520                      -$                                   -$                            -$                        

400 Spikerush SF 691              10% 760                         -$                                   -$                            -$                        

401 Bailtic Rush SF 691              10% 760                         -$                                   -$                            -$                        

DIV-33 UTILITIES -$                 

Pipes
402 8" CMP Storm Drain Pipe LF 292              10% 321                         -$                                   -$                            -$                        

403 4" PVC Storm Drain Pipe LF 77                 10% 85                            -$                                   -$                            -$                        

404 6" C900 DR-18 PVC Fire Hydrant Service LF 687              10% 756                         -$                                   -$                            -$                        

405 4" C900 DR-18 PVC Fire Hydrant Service LF 48                 10% 52                            -$                                   -$                            -$                        

406 15" SDS SD Pipe LF 7                   10% 8                              -$                                   -$                            -$                        

407 12" SDS SD Pipe LF 4                   10% 4                              -$                                   -$                            -$                        

408 6" SDR35 PVC Sanitary Pipe LF 155              10% 170                         -$                                   -$                            -$                        

409 8" PVC Storm Drain Pipe LF 15                 10% 16                            -$                                   -$                            -$                        

410 Electric Line LF 446              10% 490                         -$                                   -$                            -$                        

Miscellaneous
411 5'-6" Dia Manhole (6' Deep) EA 1                   0% 1                              -$                                   -$                            -$                        

412 Fire Hydrant EA 1                   0% 1                              -$                                   -$                            -$                        

413 3'-0"x3'-8"x2'-0" Drain Outlet EA 4                   0% 4                              -$                                   -$                            -$                        

414 4"x4" Tee EA 1                   0% 1                              -$                                   -$                            -$                        

415 Irrigation Water Meter EA 1                   0% 1                              -$                                   -$                            -$                        

416 Irrigation Water Back Flow Preventor EA 1                   0% 1                              -$                                   -$                            -$                        

417 Water Meter Vault EA 1                   0% 1                              -$                                   -$                            -$                        

418 8"x4" Tee EA 1                   0% 1                              -$                                   -$                            -$                        

419 8" Gate Vale EA 2                   0% 2                              -$                                   -$                            -$                        

420 4" Gate Valve EA 1                   0% 1                              -$                                   -$                            -$                        

421 8"x6" Tee EA 1                   0% 1                              -$                                   -$                            -$                        

422 6" Gate Valve EA 1                   0% 1                              -$                                   -$                            -$                        

423 Fire Department Connection EA 1                   0% 1                              -$                                   -$                            -$                        

424 6" 22.5 Degree Bent EA 1                   0% 1                              -$                                   -$                            -$                        

425 6" (45 Degree Bent) EA 1                   0% 1                              -$                                   -$                            -$                        

426 6"x6"x6" Tee EA 1                   0% 1                              -$                                   -$                            -$                        

427 Detention Basin (2.5' Deep) SF 6,040           10% 6,644                      -$                                   -$                            -$                        

428 Detention Swale (2.2' Deep) SF 8,103           10% 8,913                      -$                                   -$                            -$                        

Trenching
429 Excavation CY 2,092           10% 2,301                      -$                                   -$                            -$                        

430 Stone Bedding CY 83                 10% 92                            -$                                   -$                            -$                        

431 Backfill CY 1,982           10% 2,180                      -$                                   -$                            -$                        

Irrigation Pipes
432 1.5" Class 200 BE PVC Irrigation Pipe LF 1,524           10% 1,677                      -$                                   -$                            -$                        

433 1" Class 200 BE PVC Irrigation Pipe LF 1,804           10% 1,985                      -$                                   -$                            -$                        

434 UV Radiation Resistant P.E Pipe LF 2,715           10% 2,987                      -$                                   -$                            -$                        

435 2'-0" Wide Sleeve LF 328              10% 361                         -$                                   -$                            -$                        

Miscellaneous

436
Tree Drip Ring  

Netafim Techline CV - TLHCVXR-RW11-12
EA 42                 0% 42                            -$                                   -$                            -$                        

437 Flush Cap : PVC Ball Valve W/ Drip Indicator EA 7                   0% 7                              -$                                   -$                            -$                        

438 Irrigation Point Of Connection EA 1                   0% 1                              -$                                   -$                            -$                        

439 Isolation Gate Valve Assembly EA 4                   0% 4                              -$                                   -$                            -$                        

440 Quick Coupling Valve Assembly EA 4                   0% 4                              -$                                   -$                            -$                        

441 Remote Control Valve Assembly EA 24                 0% 24                            -$                                   -$                            -$                        

442 Rain Bird WR-2 Rain/Freeze Sensor EA 1                   0% 1                              -$                                   -$                            -$                        

443 Irrigation Controller Rain Bird ESP-ME3 EA 1                   0% 1                              -$                                   -$                            -$                        

-$                          -$                 

0% -$                      -$            

OVERHEAD AND PROFIT 20% -$                      -$            

-$                      -$            TOTAL BASE BID

INSURANCE

SUB TOTAL
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